STATE OF CALI FORNI A

10/ 03/ 06
03-290904
03- PLA-28-10.2/11.0

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 12 FUND TOTAL HA42
NUMBER OF Bl DDERS 3 ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl
1 2,995, 995. 00
2 3,397, 007. 00
3 3, 896, 055. 00

BI D SUMMARY DEPARTMENT
I N PLACER COUNTY AT KI NGS BEACH
FROM CH PMUNK STREET TO NEVADA

STATE LI NE

WATER QUALI TY | MPROVEMENTS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
10/ 04/ 06
CONTRACT CODE 'D '
115 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

240
PERCENT OVER EST 44. 93

831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021

775 355-0420
00593393
FAX 775 355-0535

CC PREF CLAI MED

916 852-5530 CC PREF CLAI MED

00745029

2,400, 000 TOTAL NUMBER OF WORKI NG DAYS
2,067,205.53 AMOUNT OVER 928, 789. 47
DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
2 SI ERRA NEVADA CONSTRUCTI ON | NC
P O BOX 50760
SPARKS NV 89435
3 VI KI NG CONSTRUCTI ON COVPANY
:DNg BOX 1508

RANCHO CORDOVA CA 95741

FAX 916 852-5533

3. 0%



03-290904 Bl D245
03- PLA-28-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 03/ 06 10/ 04/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE COVPANY VETAL BEAM GUARD RAI L
19896 ALEXANDER AVENUE
ANDERSON CA 96007

CAMBLI N STEEL SERVI CE | NC REI NFCRCI NG STEEL
1655 EL CAM NO AVENUE
SACRAMENTO CA 95815

PAR ELECTRI CAL CONTRACTORS | NC ELECTRI CAL
4770 N BELLEVI EW AVE STE 300
KANSAS CI TY MO 64116

ROBERT BEADLE | NC CONSTRUCTI ON AREA SI GNS
1040 W KETTLEVAN LANE STE 18
LODI CA 95240

SI ERRA ERGCS|I ON CONTROL | NC FI BER ROLL, SILT FENCE, PLANTI NG AND ERCSI ON CONTROL
2798 CLADHAM LANE

M NDEN NV 89423



03-290904 Bl D245

03- PLA-28-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 03/ 06 10/ 04/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY VETAL BEAM GUARD RAI L
P O BOX 545

ANDERSON CA 96007

CAMBLI N STEEL SERVI CE | NC REI NFCRCI NG STEEL
1655 EL CAM NO AVENUE
SACRAMENTO CA 95815

GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
P O BOX 661
PLYMOUTH CA 95669

K R C SAFETY COVPANY | NC ROADWAY SI GNS AND MARKERS
6094 W HURLEY AVENUE
VI SALI A CA 93291

LUCKY CONCRETE CONCRETE
2255 BYARS LANE
SPARKS NV 89431

PAR ELECTRI CAL CONTRACTORS ELECTRI CAL
1465 W 4TH STREET
RENO Nv 89503

SI ERRA ERGCSI ON CONTROL ERCSI ON CONTROL
P O BOX 61375
RENO Nv 89506

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE VETAL BEAM GUARD RAI LI NG
ANDERSON CA

CONTI NUED ON NEXT PAGE



03-290904 Bl D245

03- PLA-28-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 03/ 06 10/ 04/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BENTANCOURT ELECTRI C ELECTRI CAL
LI VERMORE CA
CAMBLI N STEEL REBAR

SACRAMENTO CA

DON GARCI A EXCAVATI NG GRI NDI NG AND PAVI NG
SQUTH LAKE TAHCE CA



03-290904 Bl D245

03- PLA- 28- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 03/ 06 10/ 04/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 290 15. 00 4, 350. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 250. 00 5, 250. 00
PREVENTI ON PLAN

3 038641 CONSTRUCTI ON S| TE MANAGENENT LS LUMP SUM 10, 000. 00 10, 000. 00

4 074028 TEMPORARY FI BER ROLL M 550 24. 00 13, 200. 00

5 074029 TEMPORARY SI LT FENCE M 120 60. 00 7, 200. 00

6 038642 CLEAR WATER DI VERSI ON SYSTEM EA 2 6, 000. 00 12, 000. 00

7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 5, 000. 00 5, 000. 00

8 074039 TEMPORARY HYDRAULI C MULCH M2 630 25. 00 15, 750. 00

(POLYMER STABI LI ZED FI BER MATRI X)

9 074041 STREET SWEEPI NG LS LUMP SUM 15, 000. 00 15, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 174, 442. 50 174, 442. 50
12 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 3.9 60. 00 234. 00
13 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 820 5. 00 9, 100. 00
14 (S) 038643 TRAFFI C PLASTI C DRUM EA 16 50. 00 800. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 15, 000. 00 15, 000. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 200 120. 00 24, 000. 00
17 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 55 450. 00 24, 750. 00
18 (S) 038644 TEMPORARY CRASH CUSHI ON ( ADI EM) EA 1 15, 000. 00 15, 000. 00
19 150206 ABANDON CULVERT EA 3 3, 000. 00 9, 000. 00
20 150221 ABANDON | NLET EA 1 3, 000. 00 3, 000. 00
21 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 420 25. 00 10, 500. 00
22 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 770 5. 00 3, 850. 00

STRI PE
23 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 060 5. 00 5, 300. 00
24 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 3.9 130. 00 507. 00
25 150742 REMOVE ROADSI DE S| GN EA 31 50. 00 1, 550. 00
26 150771 REMOVE ASPHALT CONCRETE DI KE M 420 30. 00 12, 600. 00
27 038645 REMOVE SANDTRAP EA 6 2, 500. 00 15, 000. 00
28 150823 REMOVE DOWNDRAI N M 12 225. 00 2, 700. 00
29 152320 RESET ROADSI DE SI GN EA 7 250. 00 1, 750. 00
30 152400 ADJUST SEWER CLEANOUT TO GRADE EA 1 1, 200. 00 1, 200. 00
31 152402 ADJUST WATER VALVE COVER TO GRADE EA 5 1, 200. 00 6, 000. 00
32 152430 ADJUST | NLET EA 1 1, 200. 00 1, 200. 00
33 152440 ADJUST MANHOLE TO GRADE EA 13 1, 200. 00 15, 600. 00
34 038646 MODI FY Pl PE | NLET EA 6 1, 200. 00 7,200. 00
35 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 19, 600 3.00 58, 800. 00



03-290904 Bl D245

03- PLA- 28- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 03/ 06 10/ 04/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 5, 000. 00 5, 000. 00
37 190101 ROADWAY EXCAVATI ON VB 140 150. 00 21, 000. 00
38 038647 ROADWAY EXCAVATI ON ( Bl CSWALE) VB 500 150. 00 75, 000. 00
39 038648 SO L REI NFORCEMENT MR 42 250. 00 10, 500. 00
40 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,000. 00 4,000. 00
41 (F) 192001 STRUCTURE EXCAVATI ON VB 290 150. 00 43, 500. 00
42 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 29.2 150. 00 4,380. 00
43 (F) 193001 STRUCTURE BACKFI LL MB 75 150. 00 11, 250. 00
44 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 12. 3 150. 00 1, 845. 00
45 193114 SAND BACKFI LL VB 8.5 150. 00 1, 275.00
46 194001 DI TCH EXCAVATI ON VB 27 150. 00 4, 050. 00
47 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 27, 000. 00 27, 000. 00
48 203001 EROSI ON CONTROL ( BLANKET) MR 260 9.75 2,535. 00
49 038649 CO R FABRI C MR 210 11. 00 2,310. 00
50 (S) 038650 MULCH BLEND ( EROSI ON CONTROL) VB 880 109. 00 95, 920. 00
51 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 800 3.93 11, 004. 00
52 038651 LOG PLACEMENT EA 2 675. 00 1, 350. 00
53 038652 BOULDER PLACEMENT LS LUMP SUM 2, 000. 00 2, 000. 00
54 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 14 228. 50 3,199. 00
55 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 4 700. 00 2, 800. 00
56 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 200 115. 00 23, 000. 00
57 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 5, 600 1.80 10, 080. 00
58 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 700 6. 60 4,620. 00
59 (S) 038653 EROSI ON CONTROL ( TYPE I) VB 1, 300 213. 00 276, 900. 00
60 038654 ROCK COLORATI ON LS LUMP SUM 5, 000. 00 5, 000. 00
61 038655 CONCRETE COLORATI ON LS LUMP SUM 10, 000. 00 10, 000. 00
62 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 23, 520. 00 23, 520. 00
63 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 21, 000. 00 21, 000. 00
64 260201 CLASS 2 AGGREGATE BASE VB 33 200. 00 6, 600. 00
65 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.1 1, 500. 00 150. 00
66 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,130 120. 00 255, 600. 00
67 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 71 50. 00 3, 550. 00
AREA)
68 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 4.4 3, 000. 00 13, 200. 00
69 (F) 040208 STRUCTURAL CONCRETE, SAND COLLECTI ON VB 67 3, 500. 00 234, 500. 00
VAULT
70 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 65 650. 00 42, 250. 00
71 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 51 250. 00 12, 750. 00



03-290904 Bl D245

03- PLA- 28- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 03/ 06 10/ 04/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
72 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 5, 000. 00 20, 000. 00
73 038656 RETAI NING WALL STEM ( TYPE 6B) MR 17 1, 250. 00 21, 250. 00
74 (S) 038657 ARCHI TECTURAL TREATMENT ( DRYSTACK) MR 57 75. 00 4,275.00
75 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 201 4.00 804. 00
76 (SF) 520106 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 11, 400 4.70 53, 580. 00
77 (SF) 040209 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 6, 300 4.80 30, 240. 00
(BARRI ER SLAB)
78 566011 ROADSI DE SI GN - ONE POST EA 61 200. 00 12, 200. 00
79 566012 ROADSI DE SI GN - TWD POST EA 3 350. 00 1, 050. 00
80 620904 300 MM ALTERNATI VE Pl PE CULVERT M 7 650. 00 4, 550. 00
81 620909 450 MM ALTERNATI VE Pl PE CULVERT M 260 650. 00 169, 000. 00
82 038658 300 MM X 450 MM CORRUGATED STEEL Pl PE M 76 650. 00 49, 400. 00
ARCH CULVERT
83 (F) 682001 PERVEABLE MATERI AL VB 27.7 80. 00 2, 216. 00
84 691900 FLUVE DOWNDRAI N M 6 750. 00 4,500. 00
85 692101 TAPERED | NLET EA 1 500. 00 500. 00
86 692361 FLUVE ANCHOR ASSEMBLY EA 3 600. 00 1, 800. 00
87 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 2 100. 00 200. 00
88 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 7 150. 00 1, 050. 00
89 708058 900 MM ALTERNATI VE Pl PE | NLET M 1.9 1, 000. 00 1, 900. 00
90 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 110 75. 00 8, 250. 00
91 721011 ROCK SLOPE PROTECTI ON VB 24 185. 00 4, 440. 00
(BACKI NG NO. 2, METHOD B)
92 731502 M NOR CONCRETE (M SCELLANEQUS VB 45 2, 500. 00 112, 500. 00
CONSTRUCTI ON)
93 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 647 5. 50 3, 558. 50
94 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 4,150 15. 00 62, 250. 00
95 (SF) 040210 STAI NLESS STEEL LOUVERED WELL SCREEN M 8 2, 200. 00 17, 600. 00
96 (S) 038659 FENCE (SPLIT RAIL) M 260 4.00 1, 040. 00
97 820108 DEL| NEATOR ( CLASS 2) EA 83 35. 00 2, 905. 00
98 820112 MARKER ( CULVERT) EA 18 35. 00 630. 00
99 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 380 150. 00 57, 000. 00
100 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 2,500. 00 2,500. 00
101 (S) 839576 END CAP (TYPE A) EA 1 1, 500. 00 1, 500. 00
102 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 1, 000. 00 1, 000. 00
103 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 1, 500. 00 1, 500. 00
104 (F) 839740 CALI FORNI A ST-10 BRI DGE RAI L M 37 1, 000. 00 37, 000. 00
105 (S) 038660 300 MM THERMOPLASTI C PAVEMENT MARKI NG M2 20 20. 00 400. 00

( RECESSED)



03-290904 Bl D245

03- PLA- 28- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 03/ 06 10/ 04/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

106 (S) 840559 100 MM THERMOPLASTI C TRAFFI C STRI PE M 31 15. 00 465. 00
(RECESSED) (BROKEN 5.18 M- 2.14 M

107 (S) 038661 150 MM THERMOPLASTI C TRAFFI C STRI PE M 2,120 15. 00 31, 800. 00
( RECESSED)

108 (S) 038662 200 MM THERMOPLASTI C TRAFFI C STRI PE M 35 32. 00 1, 120. 00
( RECESSED)

109 (S) 038663 150 MM THERMOPLASTI C TRAFFI C STRI PE M 410 15. 00 6, 150. 00
(RECESSED, BROKEN 2.44 M- 1.22 M

110 (S) 840572 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 150 20. 00 23, 000. 00
( RECESSED)

111 (S) 840573 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 15. 00 3, 000. 00
( RECESSED, BROKEN 10.98 M- 3.66 M

112 (S) 840661 TWO- COVMPONENT PAI NT PAVEMENT MARKI NG MR 82 200. 00 16, 400. 00

113 (S) 860403 H GHMAY LI GHTI NG LS LUMP SUM 147, 000. 00 147, 000. 00

114 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 15, 000. 00 15, 000. 00
( COUNT)

115 999990 MOBI LI ZATI ON LS LUMP SUM 275, 000. 00 275, 000. 00

TOTAL 2,995, 995. 00



03-290904 Bl D245

03- PLA-28-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
10/ 03/ 06 10/ 04/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 28. 00 8120. 00 40. 00 11600. 00

2 500. 00 500. 00 5, 000. 00 5000. 00

3 600. 00 600. 00 30, 000. 00 30000. 00

4 27.00 14850. 00 30. 00 16500. 00

5 55. 00 6600. 00 50. 00 6000. 00

6 10, 000. 00 20000. 00 15, 000. 00 30000. 00

7 5, 000. 00 5000. 00 5, 000. 00 5000. 00

8 2.25 1417. 50 15. 00 9450. 00

9 7,500. 00 7500. 00 30, 000. 00 30000. 00
10 4, 650. 00 4650. 00 7, 500. 00 7500. 00
11 324, 003. 75 324003. 75 125, 000. 00 125000. 00
12 100. 00 390. 00 300. 00 1170. 00
13 2.00 3640. 00 10. 00 18200. 00
14 100. 00 1600. 00 250. 00 4000. 00
15 13, 000. 00 13000. 00 35, 000. 00 35000. 00
16 135. 00 27000. 00 200. 00 40000. 00
17 265. 00 14575. 00 500. 00 27500. 00
18 20, 000. 00 20000. 00 20, 000. 00 20000. 00
19 5, 000. 00 15000. 00 10, 000. 00 30000. 00
20 3, 500. 00 3500. 00 2,000. 00 2000. 00
21 27.00 11340. 00 50. 00 21000. 00
22 3. 00 2310. 00 15. 00 11550. 00
23 2.00 2120. 00 10. 00 10600. 00
24 80. 00 312. 00 200. 00 780. 00
25 55. 00 1705. 00 100. 00 3100. 00
26 30. 00 12600. 00 50. 00 21000. 00
27 2,500. 00 15000. 00 4, 000. 00 24000. 00
28 275. 00 3300. 00 1, 500. 00 18000. 00
29 110. 00 770. 00 200. 00 1400. 00
30 1, 000. 00 1000. 00 1, 000. 00 1000. 00
31 1,100. 00 5500. 00 1, 000. 00 5000. 00
32 2, 150. 00 2150. 00 3, 500. 00 3500. 00
33 1, 450. 00 18850. 00 500. 00 6500. 00
34 4, 300. 00 25800. 00 2,500. 00 15000. 00
35 2.50 49000. 00 6. 00 117600. 00
36 7, 500. 00 7500. 00 5, 000. 00 5000. 00
37 175. 00 24500. 00 400. 00 56000. 00
38 125. 00 62500. 00 125. 00 62500. 00
39 375. 00 15750. 00 300. 00 12600. 00




03-290904 Bl D245

03- PLA-28-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 10

10/ 03/ 06 10/ 04/ 06
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT

40 2,500. 00 2500. 00 4, 000. 00 4000. 00
41 200. 00 58000. 00 400. 00 116000. 00
42 450. 00 13140. 00 300. 00 8760. 00
43 1, 350. 00 101250. 00 300. 00 22500. 00
44 1, 050. 00 12915. 00 300. 00 3690. 00
45 800. 00 6800. 00 400. 00 3400. 00
46 235.00 6345. 00 300. 00 8100. 00
47 27,000. 00 27000. 00 150, 000. 00 150000. 00
48 10. 00 2600. 00 25. 00 6500. 00
49 11.50 2415. 00 25.00 5250. 00
50 115. 00 101200. 00 100. 00 88000. 00
51 4.25 11900. 00 5.00 14000. 00
52 750. 00 1500. 00 2,500. 00 5000. 00
53 4,500. 00 4500. 00 15, 000. 00 15000. 00
54 245. 00 3430. 00 300. 00 4200. 00
55 750. 00 3000. 00 500. 00 2000. 00
56 125. 00 25000. 00 200. 00 40000. 00
57 2.00 11200. 00 2.00 11200. 00
58 7.00 4900. 00 2.00 1400. 00
59 225. 00 292500. 00 140. 00 182000. 00
60 2, 000. 00 2000. 00 12, 000. 00 12000. 00
61 1, 500. 00 1500. 00 8, 000. 00 8000. 00
62 24, 000. 00 24000. 00 20, 000. 00 20000. 00
63 22,000. 00 22000. 00 25, 000. 00 25000. 00
64 400. 00 13200. 00 300. 00 9900. 00
65 2,400. 00 240. 00 5, 000. 00 500. 00
66 140. 00 298200. 00 170. 00 362100. 00
67 100. 00 7100. 00 110. 00 7810. 00
68 2, 350. 00 10340. 00 2, 000. 00 8800. 00
69 2, 800. 00 187600. 00 4,000. 00 268000. 00
70 1, 500. 00 97500. 00 1, 500. 00 97500. 00
71 400. 00 20400. 00 400. 00 20400. 00
72 3,425.00 13700. 00 4, 000. 00 16000. 00
73 1, 600. 00 27200. 00 1, 200. 00 20400. 00
74 550. 00 31350. 00 150. 00 8550. 00
75 4.25 854. 25 5. 00 1005. 00
76 5. 00 57000. 00 7.00 79800. 00
77 5.15 32445. 00 6. 00 37800. 00
78 325. 00 19825. 00 300. 00 18300. 00




03-290904 Bl D245

03- PLA-28-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
10/ 03/ 06 10/ 04/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

79 270. 00 810. 00 400. 00 1200. 00
80 875. 00 6125. 00 700. 00 4900. 00
81 490. 00 127400. 00 1, 000. 00 260000. 00
82 455. 00 34580. 00 300. 00 22800. 00
83 375. 00 10387. 50 400. 00 11080. 00
84 685. 00 4110. 00 700. 00 4200. 00
85 1, 650. 00 1650. 00 500. 00 500. 00
86 675. 00 2025. 00 250. 00 750. 00
87 900. 00 1800. 00 500. 00 1000. 00
88 1, 250. 00 8750. 00 500. 00 3500. 00
89 2, 650. 00 5035. 00 1, 000. 00 1900. 00
90 265. 00 29150. 00 250. 00 27500. 00
91 265. 00 6360. 00 250. 00 6000. 00
92 1, 600. 00 72000. 00 1, 600. 00 72000. 00
93 11.00 7117. 00 5. 00 3235. 00
94 16. 00 66400. 00 20. 00 83000. 00
95 3, 000. 00 24000. 00 1, 000. 00 8000. 00
96 140. 00 36400. 00 60. 00 15600. 00
97 65. 00 5395. 00 100. 00 8300. 00
98 65. 00 1170. 00 100. 00 1800. 00
99 160. 00 60800. 00 150. 00 57000. 00
100 4,000. 00 4000. 00 4,000. 00 4000. 00
101 215. 00 215. 00 300. 00 300. 00
102 3,425. 00 3425. 00 3, 500. 00 3500. 00
103 2, 350. 00 2350. 00 2,500. 00 2500. 00
104 870. 00 32190. 00 1, 000. 00 37000. 00
105 100. 00 2000. 00 150. 00 3000. 00
106 10. 00 310. 00 50. 00 1550. 00
107 10. 00 21200. 00 15. 00 31800. 00
108 10. 00 350. 00 15. 00 525. 00
109 10. 00 4100. 00 15. 00 6150. 00
110 10. 00 11500. 00 15. 00 17250. 00
111 10. 00 2000. 00 15. 00 3000. 00
112 200. 00 16400. 00 150. 00 12300. 00
113 157, 000. 00 157000. 00 166, 000. 00 166000. 00
114 16, 000. 00 16000. 00 50, 000. 00 50000. 00
115 300, 000. 00 300000. 00 400, 000. 00 400000. 00

TOT 3, 397, 007. 00 3, 896, 055. 00



